STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 05/ 18/ 04 I'N SHASTA COUNTY | N REDDI NG AT 05/ 19/ 04

CONTRACT NUMBER 02- 390804
LOCATI ON 02- SHA-44-R1. 6

CHURN CREEK BRI DGE CONTRACT CCDE 'J '

26 CONTRACT | TEMS

REPAI R SCOUR DANVAGE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPGCSALS | SSUED 12 FUND TOTAL HA21 400, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 7 ENG NEERS EST

313, 000. 00 AMOUNT UNDER 40, 153. 00 PERCENT UNDER EST 12. 83

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 272,847.00 1 STI MPEL W EBELHAUS ASSOCI ATES 530 223-6605 CC PREF CLAI MED
00789082
P O BOX 492335 FAX 530 223-3879
REDDI NG CA 96049- 2335
2 287,782. 00 7 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-7097 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 244-7377 BID I S OVER SBP

REDDI NG CA 96049

PREFERENCE LI M TS

323, 075. 00 ROBERT J FRANK CONSTRUCTI ON 530 222-1408 SB PREF CLAI MED
I NC 00520207
2806 TARVAC ROAD 530 222-1429 BID IS OVER SBP
REDDI NG CA 96003 PREFERENCE LIM TS
324, 642. 00 TERRAFORM CONSTRUCTI ON 530 226-7460 SB PREF CLAI MED
00640823
P O BOX 994168 530 226-7461 BID I S OVER SBP
REDDI NG CA 96099 PREFERENCE LI M TS
329, 996. 00 K M F CONSTRUCTI ON 530 275-1685 SB PREF CLAI MED
00481931
P O BOX 5486 530 275-0706 BID IS OVER SBP
SHASTA LAKE CA 96089 PREFERENCE LIM TS
350, 089. 45 VALLEY VI EW EXCAVATI NG | NC 530 549-6638 SB PREF CLAI MED

P O BOX 567
BELLA VI STA CA 96008

00801569
530 549-6639

BID I S OVER SBP
PREFERENCE LI M TS



02- 390804
02- SHA- 44-R
05/ 18/ 04

369, 126. 00

5

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA  96049- 3459

Bl D245
PAGE 2
05/ 19/ 04

530 245-0132 SB PREF CLAI MED
00703199
FAX 530 245-1016 BID IS OVER SBP
PREFERENCE LIM TS



02- 390804
02- SHA- 44-R
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS
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ST

OF

Bl D245
PAGE 3
05/ 19/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APCO
GOSHEN CA

APEX FENCE
ANDERSON CA

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

VETAL BEAM GUARD RAI L
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Bl DDER | D NAME AND ADDRESS
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Bl D245

PAGE 4

05/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APCO
GOSHEN CA

Bl DDER | D NAME AND ADDRESS

| TEM5 17 AND 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

MOODY CONSTRUCTI ON
760 AMBROSE WAY
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT M SCELLANEQUS AREA AND ASPHALT CONCRETE DI KE

TEMPORARY GRAVEL BAG BERM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

TI TAN
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

Bl DDER | D NAME AND ADDRESS

I TEMS 17 AND 18 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT



02- 390804 Bl D245

02- SHA- 44-R PAGE 5

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE COVPANY | NC OBJECT MARKER, METAL BEAM GUARD RAI LI NG TERM NAL SYSTEM
19896 ALEXANDER AVENUE
ANDERSON CA 96007

APEX FENCE COVPANY | NC REMOVE METAL BEAM GUARD RAI LI NG RESET M LEPOST MARKER
19896 ALEXANDER AVENUE
ANDERSON CA 96007

DALE W CARTER FENCI NG FENCI NG
12694 | NTERMOUNTAI N ROAD
REDDI NG CA 96003

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 8068
FOUNTAI N VALLEY CA 92728

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO PAVI NG AND ASPHALT CONCRETE DI KE ( PARTI AL)
GOSHEN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L ( PARTI AL)
ANDERSON CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER PLAN ( PARTI AL)

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS
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OF
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PAGE 6

05/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 WCC CONSTRUCTORS
LUCERNE VALLEY CA

| TEM 14 ( PARTI AL)



02- 390804 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 68 27.00 1, 836. 00
2 073029 600 MM TEMPORARY CULVERT M 40 130. 00 5, 200. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 800. 00* 1, 800. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 800. 00* 3, 800. 00
5 074031 TEMPORARY GRAVEL BAG BERM M 50 225. 00 11, 250. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 000. 00* 8, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
9 150608 REMOVE CHAI N LI NK FENCE M 66 16. 00 1, 056. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 40. 00 800. 00
11 150805 REMOVE CULVERT EA 1 500. 00 500. 00
12 152299 RESET M LEPOST MARKER EA 1 60. 00 60. 00
13 190101 ROADWAY EXCAVATI ON VB 1, 260 30. 50 38, 430. 00
14 032797 CLEAN WASHED GRAVEL TONN 1,100 30. 00 33, 000. 00
15 194001 DI TCH EXCAVATI ON VB 16 60. 00 960. 00
16 390101 ASPHALT CONCRETE TONN 19 200. 00 3, 800. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 27 39. 00 1, 053. 00
AREA)
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 135. 00 5, 130. 00
19 721010 ROCK SLOPE PROTECTI ON TONN 800 41. 00 32, 800. 00
(BACKING NO. 1, METHOD B)
20 721011 ROCK SLOPE PROTECTI ON TONN 14 100. 00 1, 400. 00
(BACKI NG NO. 2, METHOD B)
21 032798 ROCK SLOPE PROTECTION (1/4 T, METHOD A) TONN 2, 200 46. 00 101, 200. 00
22 729010 ROCK SLOPE PROTECTI ON FABRI C MR 770 3. 00 2, 310. 00
23 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 66 87. 00 5, 742. 00
24 820151 OBJECT MARKER (TYPE L-1) EA 2 50. 00 100. 00
25 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 640. 00 5, 120. 00
26 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00

TOTAL 272,847.00



02- 390804 Bl D245

02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 18/ 04 05/ 19/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 15. 00 1020. 00 20. 00 1360. 00 7.00 476. 00 25. 00 1700. 00
2 110. 00 4400. 00 73. 00 2920. 00 100. 00 4000. 00 150. 00 6000. 00
3 5, 000. 00* 5000. 00 4, 500. 00* 4500. 00 800. 00* 800. 00 1, 500. 00* 1500. 00
4 5, 000. 00* 5000. 00 9, 500. 00* 9500. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
5 150. 00 7500. 00 280. 00 14000. 00 440. 00 22000. 00 130. 00 6500. 00
6 2, 000. 00* 2000. 00 1, 400. 00~ 1400. 00 1, 200. 00~ 1200. 00 2, 000. 00* 2000. 00
7 16, 767. 00* 16767. 00 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
8 6, 000. 00* 6000. 00 1, 000. 00~ 1000. 00 2, 000. 00* 2000. 00 6, 000. 00* 6000. 00
9 50. 00 3300. 00 10. 00 660. 00 30. 00 1980. 00 12. 00 792. 00
10 75. 00 1500. 00 20. 00 400. 00 30. 00 600. 00 12. 00 240. 00
11 1, 500. 00 1500. 00 200. 00 200. 00 400. 00 400. 00 500. 00 500. 00
12 70. 00 70. 00 25.00 25.00 50. 00 50. 00 30. 00 30. 00
13 50. 00 63000. 00 40. 00 50400. 00 48. 00 60480. 00 30. 00 37800. 00
14 30. 00 33000. 00 30. 00 33000. 00 24.00 26400. 00 41. 00 45100. 00
15 100. 00 1600. 00 50. 00 800. 00 150. 00 2400. 00 100. 00 1600. 00
16 275. 00 5225. 00 300. 00 5700. 00 100. 00 1900. 00 200. 00 3800. 00
17 50. 00 1350. 00 50. 00 1350. 00 54. 00 1458. 00 100. 00 2700. 00
18 100. 00 3800. 00 80. 00 3040. 00 66. 00 2508. 00 100. 00 3800. 00
19 38. 00 30400. 00 58. 00 46400. 00 52. 00 41600. 00 60. 00 48000. 00
20 50. 00 700. 00 300. 00 4200. 00 60. 00 840. 00 64. 00 896. 00
21 35. 00 77000. 00 58. 00 127600. 00 54. 00 118800. 00 60. 00 132000. 00
22 5.00 3850. 00 4.00 3080. 00 3. 00 2310. 00 3. 00 2310. 00
23 100. 00 6600. 00 40. 00 2640. 00 100. 00 6600. 00 33. 00 2178. 00
24 100. 00 200. 00 50. 00 100. 00 40. 00 80. 00 45. 00 90. 00
25 500. 00 4000. 00 100. 00 800. 00 470. 00 3760. 00 120. 00 960. 00
26 3, 000. 00 3000. 00 3, 000. 00 3000. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
TOT 287, 782. 00 323, 075. 00 324, 642. 00 329, 996. 00
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